
IT IS THE VENDOR'S RESPONSIBILITY TO CHECK FOR
ADDENDUMS PRIOR TO SUBMITTING PROPOSALS

REQUEST FOR PROPOSALS
SPECIFICATION NO. 02-210

The City of Lincoln, Nebraska intends to enter into a contract and invites you
to submit a sealed proposal for:

ENVIRONMENTAL CONTROL PROJECTS
AT THE 

BLUFF ROAD AND NORTH 48TH STREET LANDFILL
FOR THE CITY OF LINCOLN

WASTEWATER AND SOLID WASTE DIVISION

Sealed proposals will be received by the City of Lincoln, Nebraska on or
before 12:00 noon Wednesday,  October 9, 2002 in the office of the Purchasing
Agent, Suite 200, K Street Complex, Southwest Wing, 440 South 8th Street,
Lincoln, Nebraska  68508.  Proposals will be publicly opened at the K Street
Complex, reading only the names of the firms submitting proposals.

Proposers should take caution if U.S. mail or mail delivery services are used
for the submission of proposals.  Mailing should be made in sufficient time
for proposals to arrive in the Purchasing Division, prior to the time and date
specified above. 
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REQUEST FOR PROPOSALS
SPECIFICATION NO. 02-210 

  
ENVIRONMENTAL CONTROL PROJECTS

AT THE
BLUFF ROAD AND NORTH 48TH STREET LANDFILL

FOR THE
CITY OF LINCOLN

WASTEWATER AND SOLID WASTE DIVISION

1. PROJECT DESCRIPTION
1.1 In general, the City intends to retain a professional engineering firm or

firm’s to provide normal and customary preliminary and final design
engineering, bidding assistance and construction  management services for a
variety of environmental control projects at the Bluff Road and North 48th St.
Landfill sites.

1.2 A general project description, desired services and tentative completion dates
for each of the projects are as follows:

Project Required
Services

Future
Services

Tentative
Completion

Date
Planning and Implementation of a
Landfill Gas Extraction System
Project Structure. (Project No.
569310.)

Planning Design and
Construction
Management
Services

Nov., 2002

Phase 2 - Final Capping, Bluff
Road Landfill.  Final Design and
Contractor Procurement Services
(Project 569342)

Design Construction
Management

Dec., 2002

Phase 9 Lateral Expansion of the
Liner and Leachate Collection
System, Bluff Road Landfill
(Project No. to be determined)

Design and
Construction
Management

None
Anticipated

July, 2003

Final Capping System for Landfill
West, at the N. 48th St. Site
(Project No. 569399,)

Design and
Construction
Management

None
Anticipated

May, 2003
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2. PROJECT BACKGROUND AND AVAILABLE INFORMATION
2.1 Bluff Road Landfill Site

2.1.1 The facility was opened in 1988 and was originally constructed using
a single compacted clay liner and gravity piped leachate collection
system.

2.1.2 The facility accepts approximately 800 TPD of MSW from the Lincoln
and Lancaster County area only.

2.1.3 The facility’s permit expires in 2003 at which time the City expects
to renew.

2.1.4 The estimated remaining life of the facility is 22 years.
2.1.5 The liner and leachate collection system was modified in 1995 to

include a Subtitle D composite liner system.
2.1.6 In 1999 the first phase of final capping was constructed using a

composite cap with a passive gas collection system.
2.1.7 The most recent upgrade of the leachate collection system included

the construction of perimeter liner sumps with automated pumping
systems which discharge to a common gravity collection pipe connected
to a 20,000 gallons underground storage tank.

2.1.8 Collected leachate is self-hauled by a truck tank trailer to the
City’s POTW facility located approximately two miles from landfill.

2.1.9 The facility has a Title V air emissions permit and the most recent
tier II gas sampling was performed in 2001 resulting in an estimated
NMOC emissions rate of 44 Mg.

2.1.10 The City has recently completely a feasibility study of a LFG to
energy  (LFGTE) system in cooperation with the Lincoln Electric
System (LES).  Based on the results of this evaluation both agencies
are interested in continuing to pursue a LFGTE system.

2.2 North 48th Street Landfill Site
2.2.1 This facility is the location of Lincoln’s previous MSW landfill

site.
2.2.2 The landfill includes two separate landfill areas designated as

Landfill East and Landfill West.
2.2.3 The total land area containing solid waste for both LFE and LFW is

300 acres and 140 acres respectively.
2.2.4 An active permitted Construction and Demolition Debris landfill is

located on a portion of the LFE area and has an estimated remaining
life of approximately 12 years.

2.2.5 The site also hosts a convenience transfer station for the purpose of
accepting MSW from small vehicles and then transporting wastes to the
Bluff Road Facility approximately three miles to the North.

2.2.6 A Nebraska Department of Environmental Quality (NDEQ), Title 118
Groundwater Assessment Study is currently being conducted at the
site.  
2.2.6.1 A corrective action plan has not been issued by the NDEQ.

2.2.7 A landfill gas migration barrier system has been installed on the
southern boundary of LFE to prevent migration to offsite property.

2.2.8 The NDEQ is currently reviewing additional reports and data regarding
other suspect areas of landfill gas migration associated with the LFE
area.

2.2.9 The site has a Title V air emissions permit and is not expected to
emit over 50 MG of NMOC’s.

3. AVAILABLE DOCUMENTS
3.1 Available documents are listed in Attachment A and are available for

review and reproduction by contacting the project selection committee
chair.

3.2 Documents may be reviewed at the Bluff Road Landfill, 6001 Bluff
Road, Lincoln, Nebraska.

3.3 Copies of specific documents may be requested and purchased at the
cost of reproduction or made by the interested firm(s) as approved by
the project selection committee.  

3.4 Certain documents may be available in various electronic formats.
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4. CITY’S RESPONSIBILITIES
4.1 Designate project representative and project team to coordinate work

activities of City project team, Consultant, and other affected agencies and
parties.

4.2 Provide pertinent historical, current, and projected flow and growth data for
Consultant use.

4.3 Make all policy and budgetary decisions so as to allow timely completion of
the work.

4.4 Supply pertinent existing drawings, records, and available information.
4.5 Supply all field books, survey, and diary books for recording data.
4.6 Coordinate, arrange, and conduct meetings with representatives of affected

agencies as required for completing the work.
4.7 Conduct related advertising, bidding process, and award of Contract(s) for

construction.

5.  PRELIMINARY PLANNING, STUDY AND DESIGN  SERVICES FOR EACH PROJECT WHERE REQUESTED
5.1 Initially meet with City Project Team(s) to review the scope of required

services, design criteria and expectations, obtain background information, and
establish tentative schedule for completion for each project assigned.

5.2 Prepare a preliminary study or design memorandum which defines in detail the
Consultant's and City's mutually agreed understanding of project scope,
objectives, and schedule, including budgetary information for each project
assigned.  
5.2.1 Meet with City staff to review the memorandum for each project.

5.3 Review related and pertinent previous studies and reports, construction
drawings, operating permit requirements and other related information to
provide for a cost effective design and compliance with permit conditions for
each project assigned.

5.4 Prepare preliminary planning, studies, evaluations and designs to determine
the most cost effective and feasible alternatives including:  preliminary
plans, specifications, layout sketches, lists of equipment and key features,
time schedules for construction, outline of interim operations anticipated
during construction, etc., and conceptual design criteria to clearly indicate
the considerations involved for each project assigned.

5.5 Prepare and submit five (5) copies of preliminary planning, studies and design 
reports, including executive summary, summarizing the evaluations, findings,
conclusions, updated opinions of total project costs, recommendation of most
feasible alternative, and phasing plans and schedules for implementation for
each project assigned.

5.6 Coordinate and meet with City project team to:  present report, discuss, and
recommended alternatives.

5.7 Prepare and submit report in computerized word processing and Microstation CAD
format acceptable to the City 

6. FINAL DESIGN AND BIDDING ASSISTANCE SERVICES FOR EACH PROJECT WHERE REQUESTED
6.1 Complete final design drawings, technical specifications, and contract

documents for bidding and construction of projects in accordance with design
memorandums and City of Lincoln Purchasing Division requirements and general
conditions.

6.2 Prepare all documents in computerized word processing and computer CAD file
formats acceptable for transfer and use by City’s systems.

6.3 Prepare necessary permit modifications for submittal to the NDEQ and provide
follow-up information when necessary to obtain approval of modifications in a
timely manner.

6.4 Submit completed design documents to NDEQ and other local regulatory agencies
as required and assist City in obtaining approval for improvements from such
agencies.

6.5 Submit five (5) printed copies and one computerized file copy of final design
and construction contract documents and meet with City project team to present
and review final design documents.

6.6 Prepare a final opinion of cost prior to advertisements for bids.



4

7. BIDDING ASSISTANCE
7.1 Assist City in obtaining bids for construction, including:  identification of

potential bidders, providing and distributing copies of bidding documents to
prospective bidders; coordinating and attending pre-bid meetings.

7.2 When required; answering all technical questions from prospective bidders and 
preparing bid addenda as required.

7.3 Reviewing and evaluating bids received; recommending award of contract for
construction.

8.  BASIC CONSTRUCTION PHASE SERVICES FOR EACH PROJECT WHEN REQUESTED
8.1 Perform normal and customary basic engineering and construction management

services during construction.
8.2 Conduct pre-construction and monthly construction progress meetings including:

recording and submitting minutes of meetings and reviewing project status and
budget reports.

8.3 Review and approve all contractor submittals and shop drawings for conformance
with contract documents and processing and certifying all contractor requests
for payment.

8.4 Prepare and process all necessary construction contract change order
justifications and related changes to contract documents as may be necessary.

8.5 Conduct periodic field inspections during construction and final inspection to
certify that construction is completed in accordance with all contract
documents and permits.

8.6 Coordinate and/or perform initial start-up and training services required and
assembling operational and maintenance manuals for equipment and other related
items for the constructed project.

8.7 Prepare and provide Mylar reproducible sets of record drawings and CAD
compatible drawing files suitable for transfer to the City’s computerized
engineering and mapping (CEIS) system.

8.8 Perform 6-month and 11-month warranty inspections of completed construction to
certify compliance with all contract document warranty requirements and review
operations for conformance to design.   

8.9 Conduct operational review and training sessions as requested, and submit
written inspection reports.

9. ADDITIONAL DESIGN, CONSTRUCTION MANAGEMENT AND OTHER SERVICES.
9.1 Based on the firm’s performance and at the sole option of the City, additional

services shall be reviewed and negotiated at a later time, as necessary. 
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SPECIFIC PROJECT INTENTS AND SERVICES

1. PLANNING AND IMPLEMENTATION OF A LANDFILL GAS EXTRACTION SYSTEM PROJECT STRUCTURE
FOR THE BLUFF RD. LANDFILL . (PROJECT NO. 569310)
1.1 Assist the Public Works and Utilities Department in planning and implementing

a project structure with the Lincoln Electric System to develop a landfill gas
to energy system at the Bluff Road Landfill

1.2 An initial evaluation has shown that a Landfill Gas To Energy (LFGTE) system 
is feasible and sufficient LFG is available to initially produce approximately
1.0 MW of electrical energy from the current wastes in place at the Landfill. 

1.3 A Phase 1 final cap of 12 acres has been constructed complete with a passive
venting system.  
1.3.1 Active LFG collection is this area would require

retrofitting/abandonment of the existing passive system.
1.4 As part of this RFP, Phase 2 final capping of approximately 12 acres is

scheduled for completion within the next year.
1.5 One proposed alternative approach to the project would include an initial

partnership between the City of Lincoln, Public Works and Utilities Department
(PWU) and the Lincoln Electric System (LES) under the general project
structure as follows:
1.5.1 PWU would be responsible for supplying LFG of a specified quality and

quantity to LES.
1.5.2 PWU would be responsible for developing and maintaining the LFG

collection system including the flare station.  
1.5.3 LES would be responsible for developing and maintaining the

electrical generation station.
1.5.4 The detailed project structure is undetermined at this time and the

scope of services will focus on assisting both PWU and LES in
determining the most cost effective project structure and contract
agreements necessary to develop a LFGTE system.

1.6 The assumed planning period for the LFGTE system is 20 years.
1.7  Once the project structure is determined, PWU may elect to consider additional

engineering services for the design and construction of a LFGTE system.
1.8 Specific and anticipated project services at this time include:

1.8.1 Meeting with project partners to develop an initial project scope of
services.

1.8.2 Reviewing and evaluating current regulatory and legislative issues
pertinent to recommending a cost effective project structure.

1.8.3 Evaluating impacts of air permitting issues on the overall costs and
feasibility of the project including coordinating and meeting with
local and state air regulatory agencies.

1.8.4 Recommending the most cost effective structure for development of a
LFGTE system by evaluating ownership and contract options,
procurement of development services, operations and maintenance
contracts, site lease agreements and gas sales agreements.

1.8.5 Assisting PWU in negotiating a LFG sales agreement with LES.
1.8.6 Preparing conceptual drawings for wells, headers, the blower/flare

station and the electrical generation facility.
1.8.7 Evaluating the impacts of LFG collection in active landfill areas

(prior to capping) during the planning period.  
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2 PHASE 2 - FINAL CAPPING, BLUFF ROAD LANDFILL.  FINAL DESIGN AND CONTRACTOR
PROCUREMENT SERVICES (PROJECT 569342)
2.1 Provide final design, construction plans and specifications for procurement of

a contractor to construct a composite capping system similar in design to the
previous Phase 1 cap incorporating an active LFG extraction system to support
the recommended project structure developed in the above Project No. 569310. 

2.2 This project will be the second phase of capping constructed at the landfill
and will include approximately 12 acres of landfill that has been completed to
final contours and is covered with intermediate cover soil.

2.3 Design elements for a LFG collection system under this project shall include
wells, well interconnections and header piping to a convenient termination
point.  
2.3.1 This project is not intended to include the LFG collection system in

the previously completed Phase 1 cap area.
2.4 Specific Project Design Elements

2.4.1 Meet with City to develop a final project scope of services.
2.4.2 Prepare all necessary submittals to NDEQ for modifications to the

current operating permit.
2.4.3 Based on the findings in the above project, evaluate and recommend a

construction schedule to correspond with development of a LFGTE
system.  
2.4.3.1 If passive LFG venting is feasible from the active system,

it would be the City’s desire to construct the cap and LFG
collection system as soon as possible.

2.4.4 Evaluate and design themost cost effective long-term storm water
control system for management of storm water run-on/runoff from
capped areas, perimeter areas and any necessary downstream control
improvements.  
2.4.4.1 Design of storm water management controls shall also

consider future landfill development and lateral expansion
sequencing.

2.4.5 Evaluate and recommend the appropriate seeding/grassing system based
on experience and climate.

2.4.6 Evaluate and design the most cost-effective method of LFG extraction,
well interconnections and main collection header.

2.4.7 Evaluate and specify requirements to prevent construction impacts to
normal landfill operations including contractor equipment movement,
identification of soil stockpiles and stormwater management controls.

2.4.8 Meet with NDEQ and provide all project documentation required to
obtain an approval to construct.

2.4.9 Prepare construction plans and specifications as outlined in the
General Required Services section of this RFP. 

2.4.10 Provide all bidding assistance as outlined in the General Required
Services section of this RFP. 

2.5 Anticipated meetings include a design workshop, necessary review meeting(s)
with NDEQ, a pre-bid conference and design review meetings with the City at
30%, 60% and 90% design completion levels.

3. PHASE 9 - LATERAL EXPANSION OF THE LINER AND LEACHATE COLLECTION SYSTEM, BLUFF ROAD
LANDFILL (PROJECT NO. TO BE DETERMINED)
3.1 Provide final design, construction plans, specifications and construction

management services to construct a composite liner and leachate collection
system, similar in design to the previous phases of composite lined lateral
expansions, and with adequate storm water management controls as deemed
necessary.

3.2 Approval of funding for this project is anticipated for September, 2002.
Contracts and authorization to proceed with described engineering services
would not be issued until after that time.

3.3 This project will be the ninth phase of lateral expansion at this facility and
will include approximately 10 acres of lined area.
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3.4 A site sequencing plan for the existing facility has been developed but the
final location of the  expansion remains undetermined at this time due
concerns with storm water run-on issues.

3.5 Specific project design elements include:
3.5.1 Evaluating stormwater run-on/off issues; long term access issues and

long term screening issues against the existing site sequencing plan
to determine the most cost effective and efficient location for the
Phase 9 expansion.

3.5.2 Performing evaluations to determine if the current planned location
for Phase 9 is appropriate and provide all necessary documentation to
amend the facility’s operating permit if it is determined that the
current planned location for Phase 9 should be modified.

3.5.3 Final design for all elements of the liner and leachate collection
system utilizing the existing leachate extraction and storage system.

3.5.4 Final design for all necessary surface water run-on/off controls
including conveyance, pumping and erosion control.

 3.5.5 Incorporating any groundwater monitoring well or pizeometer
abandonment’s and reallocations into the construction either
separately or as part of the lateral expansion construction plans and
specifications.

3.5.6 Incorporating any methane gas monitoring well additions into the
construction either separately or as part of the lateral expansion
construction plans and specifications.

3.5.7 If major modifications to the existing storm water management plan
are necessary,  prepare a storm water management operating plan for
use by facility management and submittal to NDEQ to insure any storm
water management controls beyond those currently used are operated
and maintained properly. 

3.5.8 Insuring that project completion schedule allows sufficient time to
adequately protect and insulate the top of the liner from
freeze/thaw.

3.5.9 Evaluating and specifying requirements to prevent construction
impacts to normal landfill operations including contractor equipment
movement, identification of soil stockpiles and storm water
management.

3.5.10 Preparing of construction plans and specifications as outlined in the
General Required Services section of this RFP. 

3.5.11 Provide all bidding assistance services as outlined in the General
Required Services section of this RFP. 

3.6 Anticipated meetings include: a design workshop; design review meetings at
30%, 60% and 90% design completion levels; necessary review meeting(s) with
NDEQ; and, a pre-bid conference.

3.7 Specific Construction Management Services include:
3.7.1 Preparing a quality assurance manual for distribution to the owner

and contractor which identifies all critical quality control testing
to be completed including test methods, frequency and party
responsible for performing testing.

3.7.2 Conducting all necessary pre-construction and progress meetings
providing meeting agendas and issuing meeting minutes

3.7.3 Reviewing and recommending contractor payment application on a bi-
monthly basis.

3.7.4 Providing competent and experienced resident full-time inspection
during all critical components of the liner and leachate collection
system including all layers of the composite liner, piping
installation and connections, sump construction and equipment
installations.

3.7.5 Providing a construction management team that enables timely field
decisions so as to not impact the contractors work progress.

3.7.6 Construction surveying and staking shall be the responsibility of the
contractor, however, the engineer shall provide surveying services to
set any necessary control points, perform thickness and dimensional
certifications or compute quantities for any unit price items.
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3.7.7 Providing a complete construction documentation report for submittal
to the NDEQ for their approval to begin landfilling in the
constructed area.

4. FINAL CAPPING SYSTEM FOR LANDFILL WEST AT THE N. 48TH ST. SITE (PROJECT NO. 569399)
4.1 Provide a final design, construction plans, specifications and perform

construction management services to construct a cost effective final cap
complete with grassing and stormwater controls which address: site specific
soil characteristics; protect the integrity of the landfill; and, are suitable
for future passive recreational activities.

4.2 This project is located at the North 48th Street Landfill site on a portion of
the site that was landfilled from 1981 through 1991.

4.3 A groundwater assessment is currently ongoing at the site, however, this
assessment study has not identified any significant contamination that would
require additional capping elements other than the minimum design standard
currently allowed.  
4.3.1 The City believes that constructing a cap, grassing, and stormwater

controls at this time are prudent for overall environmental
protection, site aesthetics and ease of maintenance.

4.4 PWU has committed to closing and developing the area in cooperation with the
City Parks and Recreation Department with the future intent of returning the
area to general a general public use area or park.

4.5 The site has historically been capped using a minimum cap thickness of two
feet of uncompacted clay, native grassing, and unlined and lined drainage
structures.

4.6 Specific project design services:
4.6.1 Initially meet with City representatives including Parks and

Recreation and Water Quality Management to address any specific
design issues important to these groups.

4.6.2 Evaluate mostly cost effective method of construction considering the
use of City staff and equipment resources in conjunction with
contractor services.

4.6.3 Evaluate most cost effective grading plan to promote adequate surface
water drainage, minimize the affects of differential settlements and
promote adequate vegetative growth.

4.6.4 Evaluate most cost effective storm water management conveyance
methods in consideration of site-specific soil characteristics and
need for protection of adjacent wetlands.

4.6.5 Evaluate most cost effective soil borrow type to achieve the project
design objectives.

4.6.6 Consult with area contractors to assist in determining the most cost-
effective project schedule, soil borrow type and site access.

4.7 Specific Construction Management Services:
4.7.1 Assist the City in conducting all necessary pre-construction and

progress meetings providing meeting addenda and issuing meeting
minutes.

4.7.2 Assist the City in reviewing and recommending contractor payment
application on a bi-monthly basis.

4.7.3 Provide periodic and necessary site visits estimated to be twice per
week for four hours for each visit to view progress and quality  of
work and compliance with the contract specifications.

4.7.4 Construction surveying and staking shall be the responsibility of the
contractor and the City will provide any necessary survey control
points. 

4.7.5 Provide a construction documentation report to the City and NDEQ
outlining all critical construction elements of the project.
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REQUEST FOR PROPOSALS PROCEDURES

1. PROPOSAL CONTENTS AND EVALUATION CRITERIA FOR EACH PROJECT
1.1 Describe and outline the Firm's Approach to performing the work required by

this project.  
1.1.1 Include implementation plan describing project phases, key work

elements to meet critical project dates, and a recommended schedule
of meetings to provide for timely input by City project team. 

1.2 Outline the Proposed Project Schedule to meet the proposed tentative project
schedule and rates previously outlined in the RFP shall be included.  
1.2.1 Provisions for meaningful input from City project team during the

initial project review are essential and shall be addressed.
1.3 Delineate the Project Team and Organization.

1.3.1 Include names of key individuals to be assigned to, and work directly
on, the project.

1.3.2 Describe specific areas and limits of responsibilities for each of
the team members and proposed sub-consultants to be utilized.

1.3.3 Include a project team organizational chart showing lines of
responsibility and extent of involvement for sub-consultants.  
1.3.3.1 Include resumes for project team members, key individuals,

and sub-consultants.
1.4 Describe the Ability of the Firm to Meet the Intent of Required Services

outlined in this RFP, including:
1.4.1 Time availability of team members to meet the tentative project

schedule.
1.4.2 Quality Assurance and Quality Control (QA/QC) review procedures to be

utilized on this project.
1.4.3 Cost estimating and cost control procedures used by firm on similar

projects.
1.4.4 A statement of general qualifications and background experience of

the firm and project team members, including sub-consultants in this
type of project and work.  
1.4.4.1 A comparison to similar projects of similar size and

capacity.
1.4.5 Listing of types of anticipated assistance that may be required from

the City project team or other City agencies.
1.4.6 Brief list of contacts of former clients (to include contact person,

title, and telephone number) for which your firm was engaged with the
past five (5) years to perform similar services as described herein.

2. ESTIMATED FEES
2.1 Submit your firm's estimate of the proposed fees for services outlined in this

RFP on the attached proposal form.  
2.1.1 In addition, provide a detailed cost breakdown including formats

including projected hours, hourly rates, and total costs for
performing the various elements of the work for each of the projects
or combination of projects described in this request.

2.2 Submit fees in a separate sealed envelope with the specification number,
project name, and your firms name and address clearly marked on the outside of
the envelope.

3. EVALUATION CRITERIA
3.1 Understanding of the requirements of this project.
3.2 Relevance and suitability of the project approach and schedule to meet the

needs of the City.
3.3 Qualifications and expertise of the key personnel to be assigned to this

project.
3.4 Background experience of the firm and the project team as it directly relates

to this project.
3.5 Record of past performance on similar projects.
3.6 Comments and opinions provided by references.
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3.7 Quality and cost control procedures to be used on this project.  
3.7.1 Identify personnel responsible for these controls.

3.8 Resources of the firm to conduct and complete this project in a satisfactory
manner.  
3.8.1 Factors to be considered include:  

3.8.1.1 current work load (including current work with the City), 
3.8.1.2 proposed schedule for completion, and 
3.8.1.3 ability and willingness to commit the key personnel.

3.9 Clarity, conciseness, and organization of proposal.
3.10 NOTE:  Proposals will be reviewed, evaluated and ranked (e.g.:  1, 2, 3) in

accordance with the City's selection process and procedure.

4. SUBMITTAL PROCEDURES 
4.1 Submit six (6) copies of your proposal and detailed cost information

(spreadsheet format) to the office of the Purchasing Agent, located at Suite
200, K Street Complex, 440 South 8 Street, Lincoln, Nebraska, 68508 no later
than the date and time stated in the Notice for Request for Proposals.

5. CONTACTS
5.1 Contact regarding the details of a proposal shall be made in writing only with

the Project Selection Committee Chair, Mr. Steve Owen, Superintendent of Solid
Waste Operations, 6001 Bluff Rd., Lincoln, NE 68517 , c.c. to Vince Mejer,
Purchasing Agent, Suite 200, K Street Complex, 440 South 8 Street, Lincoln,
Nebraska, 68508.

5.2 The Chair, if appropriate will direct any follow-up conversations with City
staff.

5.3  Any addenda answering questions or providing clarifications will be sent out
by the Purchasing Agent.
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COMPANY NAME                                   

PROPOSAL
SPECIFICATION NO. 02-210

BID OPENING TIME:  12:00 NOON
DATE:   Wednesday, October 9, 2002

The undersigned, having full knowledge of the requirements of the City of Lincoln for the below listed phases and
the contract documents (which include Notice, Instructions, this Proposal, Specifications, Contract, and any and
all addenda) and all other conditions of the Proposal, agrees to enter into a contract with the City the below
listed fees for the performance of this Specification, complete in every respect, in strict accordance with the
contract documents at and for fees listed below.

ADDENDA RECEIPT:  The receipt of addenda to the specification numbers          through          are hereby
acknowledged.  Failure of any submitter to receive any addendum or interpretation of the specifications shall not
relieve the submitter from any obligations specified in the request.  All addenda shall become part of the final
contract document.

BIDDING SCHEDULE
for

PROFESSIONAL ENGINEERING SERVICES
FOR

ENVIRONMENTAL CONTROL PROJECTS
AT THE

CITY OF LINCOLN’S 
BLUFF ROAD AND NORTH 48TH STREET LANDFILLS

Project Required Services Estimated Fee

Planning and Implementation of a Landfill Gas
Extraction System Project Structure.( Project
No. 569310.

Planning $___________________

Phase 2 - Final Capping, Bluff Road Landfill. 
Final Design and Contractor Procurement
Services (Project No. 569342)

Design $___________________

Phase 9 Lateral Expansion of the Liner and
Leachate Collection System, Bluff Road
Landfill (Project No. to be Determined).

Design and
Construction
Management

$___________________

Final Capping System for Landfill West at the
N. 48th St. Site (Project No. 569399)

Design and
Construction
Management

$___________________
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BID SECURITY REQUIRED:           YES
         X    NO 

AFFIRMATIVE ACTION PROGRAM: Successful bidder will be required to comply with the provisions of the City's
Affirmative Action Policy (Contract Compliance, Sec. 1.16).  The Equal Opportunity Officer will determine
compliance or non-compliance with the City's policy upon a complete and substantial review of successful
bidder's equal opportunity policies, procedures and practices.

The undersigned signatory for the bidder represents and warrants that he has full and complete authority to
submit this proposal to the City, and to enter into a contract if this proposal is accepted.

RETURN SIX (6) COMPLETE COPIES OF PROPOSAL AND SUPPORTING MATERIAL AND ONE
(1) FEE PROPOSAL IN A SEPARATE ENVELOPE.

MARK OUTSIDE OF BID ENVELOPE: 
SEALED BID FOR SPEC. 02-210

                                           
COMPANY NAME

                                            
BY    (Signature)

                                           
STREET ADDRESS or P.O. BOX

                                            
(Print Name)

                                           
CITY, STATE            ZIP CODE

                                            
(Title)

                                           
TELEPHONE No.                      FAX No.

                                            
(Date)

                                           
EMPLOYER'S FEDERAL I.D. NO.
OR SOCIAL SECURITY NUMBER

                                            

ESTIMATED DELIVERY DAYS

                                           
E-MAIL ADDRESS

                                            
TERMS OF PAYMENT

Bids may be inspected in the Purchasing Division offices during normal business hours, after tabulation by the
purchasing agent.  If you desire a copy of the bid tabulation to be mailed to you, you must enclose a self-
addressed stamped envelope with your bidding documents.  Bid tabulations can also be viewed on our website at: 
http://www.ci.lincoln.ne.us/city/finance/purch/specindx.htm
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Attachment A
Available Documents

1. BLUFF ROAD LANDFILL:
1.1 1995 Permit Application, Parts I-III, HDR Engineering
1.2 Phase 8 Lateral Expansion, Construction Documentation Report, HDR Engineering.
1.3 Phase 1 Capping System, Construction Documentation Report, HDR Engineering
1.4 Leachate Management Plan, HDR Engineering.
1.5 Environmental Monitoring System Installation, Construction Documentation

Report HDR Engineering.
1.6 Landfill Gas Utilization Study, HDR Engineering
1.7 Various past project design plans and specifications 

2. NORTH 48TH STREET LANDFILL:
2.1 1998 Permit Application, Construction and Demolition Landfill Area, HDR

Engineering
2.2 2001 Title 118 Site Assessment Report for the North 48th Street Landfill, HDR

Engineering.
2.3 Various reports regarding landfill gas migration studies, SCS Engineering and

HDR Engineering.
2.4 Landfill Gas Control System, Landfill East, SCS Engineering
2.5 1980 Landfill West Operating Plan, HWS Engineering


